Facades & roofing

Work in Belgium. Net payment to workers in EUR per unit of work.

Rates in EUR. Payment: accepted volume of work × unit rate.

Facades

No.	Scope of work	EUR / unit	Unit
1	Scaffold installation	**2.50**	m²
2	Removal of facade brickwork, timber cladding or asbestos panels *	**7.50**	m²
3	Removal of existing facade plaster	**2.50**	m²
4	Plaster and decorative render (crepi): cement + primer + crepi, including mosaic plinth	**20.00**	m²
5	Plaster, stone-effect finish and paint: EPS + cement + primer + stone effect + paint, including mosaic plinth	**22.50**	m²
6	Insulation, plaster and decorative render (crepi): EPS + cement + primer + crepi, including mosaic plinth	**22.50**	m²
7	Plaster and sprayed cork: cement + primer + sprayed cork, including plinth in another colour or mosaic	**25.00**	m²
8	Insulation, plaster, stone-effect finish and paint: EPS + cement + primer + stone effect + paint, including mosaic plinth	**27.50**	m²
9	Insulation, plaster and sprayed cork: EPS + cement + primer + sprayed cork, including cork or mosaic plinth	**27.50**	m²
10	Sprayed cork directly onto the substrate, including primer and preparatory surface repairs, including cork plinth	**10.00**	m²
11	Brick slip installation, including pointing	**20.00**	m²
12	Insulation and brick slip installation, including pointing	**35.00**	m²
13	Insulation, plaster and brick slip installation, including pointing	**40.00**	m²
14	Kalei finish: brushed cement + primer + two coats of paint	**7.50**	m²
15	Primer and decorative render (crepi) only	**5.00**	m²
16	Insulation installation only, including mechanical fixings	**5.00**	m²
17	Cement plaster or render with profiles and reinforcing mesh, two coats	**10.00**	m²
18	Betoncontact or additional primer for a substrate with poor adhesion	**1.25**	m²

Additional facade work

No.	Scope of work	EUR / unit	Unit
19	Blue limestone plinth installation	**12.50**	m
20	Blue limestone window sill installation	**15.00**	m
21	Aluminium window sill installation	**10.00**	m
22	Installation or reinstallation of rainwater downpipes	**5.00**	m
23	Roof edge adjustment with zinc	**7.50**	m
24	Roof edge adjustment with a new row of tiles	**12.50**	m
25	Flat roof edge adjustment with EPDM or roofing membrane and aluminium profile	**12.50**	m
26	Cutting brick and stone around windows, including blue limestone	**7.50**	m
27	Excavating a 30 cm-deep trench around the house	**5.00**	m

Roofing

No.	Scope of work	EUR / unit	Unit
28	Removal of roof covering, including asbestos-containing materials *	**7.50**	m²
29	Complete pitched roof installation: vapour barrier + PIR insulation + roof membrane + timber structure + tiles	**25.00**	m²
30	Complete flat roof installation: vapour barrier + PIR insulation + primer + first layer + top layer	**25.00**	m²
31	OSB board installation	**2.50**	m²
32	Roof edge finishing in aluminium, zinc or lead	**7.50**	m
33	Installation or reinstallation of Velux windows	**75.00**	piece
34	Gutter installation, including sealing and soldering	**12.50**	m
35	Trespa installation: soffit and visible face, including timber structure	**12.50**	m
36	EPDM or roofing membrane installation in an existing gutter	**7.50**	m
37	Sanding and painting an existing timber gutter, two coats	**10.00**	m
38	Installation of a new window or rooflight in a flat roof	**75.00**	piece
39	Installation or reinstallation of stone roof-edge cappings	**7.50**	m
40	Timber fascia or Trespa installation beneath one side of the roof edge, including structure	**5.00**	m
41	Installation of a pipe penetration through the roof	**25.00**	piece
42	Removal of a 60 × 60 cm brick chimney	**75.00**	piece

Working arrangements

Piecework rates for 42 facade and roofing operations. Net payment to each worker for their accepted quantities.

Typical monthly earnings

EUR net per month, before accommodation costs.

Foreman	**5,000-6,000 EUR**
Experienced installer	**4,000-4,500 EUR** (facades: approx. EUR 35-36/m²)
Construction helper	**≈ 2,500 EUR**

Indicative earnings at Arcadian's piecework rates. Actual earnings depend on the role and accepted work volume.

Payment basis

Accepted personal volume of work × the agreed unit rate. The rates are payments to a worker, before the separate accommodation cost.

Transport and tools

Arcadian provides transport to the construction site and the tools required for the agreed work.

Accommodation

A separate room is provided for EUR 450 per month, paid by the worker.

Scope and payment dates

The project, tasks, quantities, selected rate items, acceptance criteria and payment dates are agreed in writing before work starts, in the contract or work order.

The contract type and accommodation arrangements are confirmed before departure. Mandatory Belgian remuneration conditions apply when employed.

* Asbestos work is agreed separately after checking the requirements for the company, trained workers and the site.

FPS Employment Belgium: remuneration
FPS Employment Belgium: asbestos work

Discuss a project or cooperation

arcadian-eu.com +32 466 495 409
info@arcadian-eu.com